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ATTACHMENT “A”

Paragraph 3.4: MAJOR CONSTRUCTION PROJECTS IN PROGRESS

1.  St. Mary & St. Mena Coptic Orthodox Church
     Construction Type:  CM
     Description:  Consttruction of new 24,000sf Church
                          Cranston, RI

     Owner Reference:                    Architectural Reference:
         Fr. Marcos Girgis                     Robinson Green Beretta Corporation
         (401) 864-7111                        Ray Garvey (401) 272-1730

------------------------------------------------------------------------------------------------------------------

Paragraph 3.5: MAJOR PROJECTS COMPLETED IN THE PAST FIVE YEARS

                                                                SEE  ATTACHMENT “B”

------------------------------------------------------------------------------------------------------------------

Paragraph 3.6: CONSTRUCTION EXPERIENCE FOR KEY PERSONNEL

                                                   SEE  ATTACHMENT “C”

------------------------------------------------------------------------------------------------------------------
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STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 1 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

SECTION 00410 - BID FORM  
 
Date:   ____________________________ 
   RFP # 7448144  
 
To:   The Department of Administration Division of Purchases 
   One Capitol Hill 
   Providence, RI 02908 
 
Project:  Stedman Building Renovations and Fire Protection Project 
   Oliver Stedman Government Center 
   4808 Tower Hill Rd. 
   Wakefield, RI     
    
 
Submitted by: _____________________________________________________________ 

    _____________________________________________________________  

 _____________________________________________________________  

 _____________________________________________________________ 

 (Please include in the above spaces the firm’s legal name, address, telephone, fax number, contact email 

address, and license number if applicable) 

 
1. BASE BID  
 

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders, 
and in the Contract Documents, the cost submitted here-in includes all work delineated in the 
Project Manual and Drawings prepared by Lerner | Ladds + Bartels, Inc, and Engitek, 
Inc.,advertised to Bid on December 29, 2010.  Additionally the cost provided here-in is inclusive of 
all Allowances that have been identified in the Contract Documents, as such they have been 
calculated as part of the total costs submitted as part of the Base Bid Value.  Furthermore, the 
Base Bid includes all work delineated in the addendums issued throughout the bidding process 
and takes into consideration the time line as presented for the project included as part of this Bid. 

 
The cost to provide the Owner for the Project in full compliance with the Project Documents  can 
be completed for the Sum of (This Cost includes the values of the Allowances delineated in the 
Bid Form) and, we, the undersigned, hereby offer to enter into a Contract to perform the Work as 
prescribed for Base Bid for the sum of: 
 
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

$ 
  

, 
   

,    .
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E. TURGEON CONSTRUCTION CORPORATION

Chris
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1 Harry Street, Cranston, Rhode Island 02907
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P: 401-943-0190 / F: 401-943-0192    Contact Email: chris@eturgeon.com
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RI Contractor License # 2749
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STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 2 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

 
WE HAVE INCLUDED THE REQUIRED BID SURETY AS REQUIRED BY THE 

INVITATION TO BID AS PART OF THE ABOVE COST. 
 

2. ALLOWANCES 
 
Allowances for the Project to be included in Base Bid are as follows: 

Include the following amounts (Collective Sum Total) in Bid, for inclusion in the Base Bid: 

 Site Testing – FP: Carry a sum of One Thousand Five Hundred Dollars 
($1,500.00) for independent testing of site soils, asphalt, concrete, etc. for the 
Fire Protection Project. 

 Testing – General: Carry a sum of One Thousand Five Hundred Dollars 
($1,500.00) for independent testing required in individual Specification Sections 
2-16. 

 Hazardous Materials Procedures: Carry a sum of Fifteen Thousand Dollars 
($15,000.00) for air quality monitoring to be conducted by Owner for asbestos-
related work or other testing that Owner may conduct. 

 08710 – Door Hardware Contingency Allowance: Carry a sum of Five Thousand 
Dollars ($5,000.00) for Owner-initiated changes to the hardware. 

 Exterior Signage Allowance: $5,000. Carry a sum of Five Thousand Dollars 
($5,000.00) for exterior signage. Canopy signage (Add Alternate #1) shall be 
carried in the Add Alternate and not in this allowance.   

 Furniture: Carry a sum of Sixty Thousand Dollars ($60,000.00) for Owner-
initiated furniture modifications and installation. This amount shall be carried as a 
direct cost to the State with no overhead & profit applied.  

 

I (the bidder) have carried as part of the Base Bid the total applicable value of the 
combined totals of Allowances as presented above. 

 
3. ADDENDA 
 
The following Addenda have been received.  The modifications to the Bid Documents noted below 
have been considered and all costs are included in the Bid Sum. 
 

 
Addendum No. 1, dated ______________ 

 
Addendum No. 2, dated ________________ 

Addendum No. 3, dated ______________ Addendum No. 4, dated ________________ 
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  Addendum No. 5, dated     January 24, 2011       Addendum No. 6, dated     February 1, 2011 
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STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 3 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

4. ALTERNATES 
 
BIDDER agrees to be bound by the following alternate prices. 
 
The Bidder shall take notice that the Alternates are listed in the order in which the Owner intends 
on awarding them based on available funds and as follows... 
 
Add Alternates will be considered in the order in which they are presented except where available 
project funds require choices out of the order in which they are presented.  The Owner will then 
award the next alternate on the list that the project budget supports or otherwise award a 
combination of alternates that follows the order within the project budget. 
 
In the event the Owner is required to reduce funds the Deductive Alternates will be considered in 
the order presented, except where funds allow for the skipping a deductive alternate and 
proceeding to the next. 
 
Additionally, the Owner reserves the right to award a combination of both Additive and Deductive 
Alternates as may be determined to be in the best interests of the Owner. 
 

DEDUCT ALTERNATES… 
 
DEDUCTIVE ALTERNATE  1 
 
Deduct Alternate 1: In lieu of Base Bid work consisting of indoor fire pump assembly, standby 
generator, renovations to existing garage, and associated piping and connections, provide a price 
to furnish and install an outdoor prepackaged fire pump assembly with prefabricated housing, 
outdoor standby generator set with prefabricated housing, and associated piping and connections 
as indicated in the Project Documents. 
 
Base Bid minus  
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

 
ADD ALTERNATES… 
 
ADDITIVE ALTERNATE  1 
 
Add Alternate 1: In addition to Base Bid work consisting of entrance modifications, furnish and 
install Canopy Alternate including: exposed aggregate flatwork; structural steel; unit masonry 
demo and rebuilding; stucco demo and repair; fiber cement siding; EPDM membrane roof; sheet 

$ 
  

, 
   

,    .
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STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 4 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

metal flashing, gutter and downspout; signage; lighting; and associated work as indicated in the 
Project Documents. 
 
Base Bid plus  
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

 
ADDITIVE ALTERNATE  2 
 
Add Alternate 2: Furnish and install window treatments at all windows on the Third Floor as 
indicated in the Project Documents. 
 
Base Bid plus  
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

 
 
5. UNIT PRICES 
 
Provide Unit Pricing for the following items which shall be used for additive and deductive change 
orders as may be required.  The General Contractor shall submit Unit Costs as requested and 
each cost submitted shall be considered to be all inclusive and includes overhead, profit, travel, 
mobilization, incidental and appurtenant cost for the complete legal removal and/or installation of 
all items identified. Costs submitted shall be inclusive of compliance with all regulatory 
requirements, legal disposal, labor, materials, testing, bonding and administrative costs to provide 
labor, materials and services as prescribed in the Contract Documents.  When these costs (Unit 
Costs) are used for deductive change orders the cost will be totaled and Two (2) percent will be 
subtracted from the final total which shall be considered administrative costs for the General 
Contractor for preparing the deductive Change Order.  Provide these Unit Costs in Numerical form 
only.  Prior to a final bid award confirmation of the Unit Costs will be made between the Owner and 
General Contractor.  Unit costs will be reviewed as part of the overall review of the Bidders 
proposal for fairness and competitiveness. 

$ 
  

, 
   

,    .
  

$ 
  

, 
   

,    .
  

Chris
Typewritten Text

Chris
Typewritten Text
7   8         1   9   0          0   0

Chris
Typewritten Text
1   6         9   0   0          0   0



STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 5 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

The General Contractor shall note that the presence of a requested Unit Cost does not imply that 
General Contractor does not own these services in the Base Bid as prescribed in the Contract 
Documents and are being provided in the event the services are required due to circumstances 
mutually agreed to as being work in excess of that prescribed in the Contract Documents. 
  

BIDDER agrees to be bound by the unit prices provided herein: 

 

DESCRIPTION OF SERVICES  CONTRACTORS UNIT 
COST  

  

Provide Local Police Details that the Owner may direct 
outside of the Contractors Responsibility to Provide Police 
Details for the Protection of the Public. 

Daily Rate Per  Eight (8) Hours 
$  ,    . 

  

One Half Day Rate  [Four (4) Hours]     
$  ,    . 

  

  

Provide State Police Details that the Owner may direct 
outside of the Contractors Responsibility to Provide Police 
Details for the Protection of the Public.  

  Daily Rate Per  Eight (8) Hours 
$  , 

   . 
  

  One Half Day Rate  [Four (4) Hours]     
$  , 

   . 
  

  

Ten (10) Yard Roll Off Dumpster for use by the Owners 
Own Workforce or Owners Subcontractors. This includes 
Drop off, and pick up of units as well as tipping fees for 
allowable load. $

 

, 

   

. 

  

Twenty (20) Yard Roll Off Dumpster for use by the 
Owners Own Workforce or Owners Subcontractors. This 
includes Drop off, and pick up of units as well as tipping 
fees for allowable load. $

 

, 

   

. 

  

 Thirty (30) Yard Roll Off Dumpster for use by the Owners 
Own Workforce or Owners Subcontractors. This includes 
Drop off, and pick up of units as well as tipping fees for 
allowable load. $

 

, 

   

. 

  

 Forty (40) Yard Roll Off Dumpster for use by the Owners 
Own Workforce or Owners Subcontractors. This includes 
Drop off, and pick up of units as well as tipping fees for 
allowable load. $

 

, 

   

. 
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STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 6 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

   

Provide added Exit Sign as may be directed. This work 
includes all concealed electrical work, junction boxes, 
conduits, cabling, fixtures and testing.  Work shall include 
access, repairs to walls, ceilings and other structures 
including final finishes and clean up.   

 

Cost Per Each… $

 

, 

   

. 

  

   

Provide added Fire Horn /Strobe as may be directed. 

 

This work includes all concealed electrical work, junction 
boxes, conduits, cabling, fixtures, programming and 
testing.  Work shall include access, repairs to walls, 
ceilings and other structures including final finishes and 
clean up.   

 

Cost Per Each… $

 

, 

   

. 

  

   

Additional Portable Toilets that may be required for use by 
the Owners Own Work Force and/or Subcontractors.  
This cost shall include delivery and pick up and 
maintenance of the units and is based on a single unit.  
As such the cost is for each unit. $

 

, 

   

. 

  

Cost Per man Hour for a Laborer dedicated to assist in 
housekeeping operations that may be required to 
maintain site and building cleanliness for work performed 
by the Owners Work Force and/or Owners 
Subcontractors.  This item does not mean the Owner has 
to utilize a laborer from the Contractors workforce. $

 

, 

   

. 

  

  

Cost to continue to provide and maintain temporary 
fencing beyond the initial contract period as defined in the 
specifications per one thousand lineal feet (1000 lf) 
including cost of reconfiguration and one double gate 
vehicle gate (sixteen feet wide) per this unit. 

 

 

     Per Diem   
$  , 

   . 
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     Per Month   
$  , 

   . 
  

Unit cost per linear foot for providing and installing 
electrical conduit  

 
 

   
 

  

 ½” conduit 
$  ,    .   

 ¾” conduit 
$  ,    .   

 1” conduit 
$  ,    .   

 1 ¼” conduit 
$  ,    .   

   

Unit cost to install one Air Conditioner Unit Type 1 (17,000 
BTU, spec per Drawing) and sheet metal enclosure in 
place of existing plywood panel. $

 

, 
   

. 
  

Unit cost to install one Air Conditioner Unit Type 2 (10,000 
BTU, spec per Drawing) and sheet metal enclosure in 
place of existing plywood panel. $

 

, 
   

. 
  

Unit cost to replace one ACU Type 1 with ACU Type 2, 
including sheet metal enclosure as necessary to ensure a 
weather tight fit. $

 

, 
   

. 
  

Unit cost to replace one ACU Type 1 with ACU Type 1, 
including sheet metal enclosure as necessary to ensure a 
weather tight fit. $

 

, 
   

. 
  

Unit cost to replace one ACU Type 2 with ACU Type 2, 
including sheet metal enclosure as necessary to ensure a 
weather tight fit. $

 

, 
   

. 
  

  
 
 

 DEMOLITION and HAZARDOUS MATERIALS UNIT COSTS 

The Contractor, Demolition Contractor and Hazardous Materials Contractors shall note that 
the presence of a requested Unit Costs (below) does not imply that the Project Scope of Work 
does not include the following cost as part of the Base Bid as prescribed in the Contract 
Documents and are being provided in the event the services are required due to 
circumstances mutually agreed to as being work in excess of that prescribed in the Contract 
Documents. Additionally where allowances are established for work that may be encountered, 
or otherwise is clearly not part of the Base Bid, the following rates shall apply for those 
changes. 

Quantity classifications delineated below shall be determined based on the scope of work 
being performed and may be considered cumulative for work that is being performed in 
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localized areas of the project, and/or project wide depending on the circumstances and/or 
phase of work underway.  The Contractor and Owner shall review the status of work 
underway and mutually agree on the unit costs to be carried as the project progresses and 
shall adjust the unit cost accordingly based on the overall work effort being undertaken and 
determination that multiple mobilizations and/or unique and/or separate set up efforts were 
required to perform the work.  

BIDDER agrees to be bound by the unit prices provided herein: 

 

DESCRIPTION OF SERVICES CONTRACTORS UNIT 
COST  

  

Title:  Provide TCLPS in full compliance with all regulatory 
requires utilizing the Owners Lab as may be requested by 
the Owner in addition to those required in the base bid. 

      Twenty Four hour Turnaround 
$  ,    . 

  

      Forty Eight hour Turnaround 
$  , 

   . 
  

  

Expeditious Legal Removal and Disposal of Underground 
Tanks including all appurtenant work such as disconnect 
from piping, pump out tank, purging, excavation, backfill, 
compaction, rigging, transportation, disposal, working with 
regulatory authorities and design team and etc. as 
required to remove the structure from the work site.  

  

     Underground Tank less than 1000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank 1001 to 3000 Gallons Per Each 

 $
 

, 

   

. 

  

    Underground  Tank 3001 to 5000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank  5001 to 8000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank  8001 to 10,000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank 10,001 and up Gallons Per Each 
$  , 

  
 . 

  

  

Title:     All services required for the collection, storage  
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and legal disposal of fuel, oil, solvents and other liquid 
materials classified as hazardous. (unit cost per gallon, 
one to ten gallons, unit cost provided per one gallon) 

  Normal Hours 
$  , 

  
 . 

  

 Premium Time 
$  , 

  
 . 

  

  

Title:     All services required for the collection, storage 
and legal disposal of fuel, oil, solvents and other liquid 
materials classified as hazardous. (unit cost per ten 
gallon, eleven to fifty gallons, unit cost provided per ten 
gallons)  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

  

Title:    All services required for the collection, storage and 
legal disposal of fuel, oil, solvents and other liquid 
materials classified as hazardous. (unit cost per fifty 
gallons, fifty-one to “X” gallons, unit cost provided per fifty 
gallons)  

  Normal Hours 
$  , 

  
 . 

  

  Premium Time 
$  , 

  
 . 

  

  

Title:   All services required to excavate, temporarily store 
and protect, remove and dispose of in a legal manner 
contaminated soils as may be encountered, not identified 
in the base bid.  Unit cost per cubic yard, one to ten cubic 
yards.  Unit cost per cubic yard.)  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

  

Title:    All services required to excavate, temporarily store 
and protect, remove and dispose of in a legal manner 
contaminated soils as may be encountered, not identified 
in the base bid.  Unit cost per ten cubic yards, eleven to  
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“X” cubic yards.  Unit cost per ten cubic yards.) 

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    All services required to remove, and legally 
dispose of electrical transformers with suspect hazardous 
materials (unit cost per each)  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each ½” to 2”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 2½” to 
4”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 4½” to 
8”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 8½” to 
12”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 12½” to 
X” 

 

  Normal Hours 
$  , 

   . 
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  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Per LF ½” to 2”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Per LF 2½” to 4”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Per LF 4½” to 8”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

 

Title:  Asbestos Insulated Pipe Per LF 8½” to 12”  

      Normal Hours 
$  ,    . 

  

      Premium Time 
$  , 

   . 
  

Title:     Asbestos Insulated Pipe Per LF 12½” to X”  

      Normal Hours 
$  , 

   . 
  

      Premium Time 
$  , 

   . 
  

Title:     Miscellaneous Asbestos Containing Materials, i.e. 
brake shoes, ductwork insulation, doors and etc. shall be 
costed per SF of surface area.   Cost Per SF is….   

      Normal Hours 
$  , 

   . 
  

      Premium Time 
$  , 

   . 
  

Title:     Removal of Asbestos Containing Floor Materials 
Per SF.  

  Normal Hours 
$  , 

   . 
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 Premium Time 
$  , 

   . 
  

Title:    Removal of Asbestos Containing Mastic Per SF  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:   Removal and Disposal of Self Luminous Exit Signs 
(containing tritium gas or equal) Per Each.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Removal and Disposal of Doors containing 
Asbestos not identified in Specifications Per Each Slab 
with or without hardware.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

 
        

Title:    Removal and Disposal of Ceiling and Wall 
Materials Containing Asbestos Per  SF less than a total of 
100 SF.   

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

  

Title:    Removal and Disposal of Ceiling and Wall 
Materials Containing Asbestos Per SF greater than a total 
of 100 SF.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Removal and Disposal of Firestopping and Fire 
Caulking Materials Containing Asbestos Per LF less than 
a total of 100 LF.  
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  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:   Removal and Disposal of Firestopping and Fire 
Caulking Materials Containing Asbestos Per LF greater 
than a total of 100 LF.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

 
BIDDER agrees to be bound by the unit prices provided herein: 

 

BEDROCK and BOULDER REMOVAL UNIT COSTS  

The Contractor and Subcontractors shall note that the unit costs presented below are for materials 
that may be encountered during the project for work not part of the original Base Bid Price that 
affects the work issued by changes in scope of work, or otherwise clearly not part of the original 
scope of work.  These materials include bedrock removal and disposal, boulder removal/disposal 
and the removal and disposal of other debris such as tree stumps. 

Quantity classifications delineated below shall be determined based on the scope of work being 
performed and may be considered cumulative for work that is being performed in localized areas 
of the project, and/or project wide depending on the circumstances and/or phase of work 
underway.  The Contractor and Owner shall review the status of work underway and mutually 
agree on the unit costs to be carried as the project progresses and shall adjust the unit cost 
accordingly based on the overall work effort being undertaken and determination that multiple 
mobilizations and/or unique and/or separate set up efforts were required to perform the work.  

BIDDER agrees to be bound by the unit prices provided herein: 

   

DESCRIPTION OF SERVICE CONTRACTORS UNIT 
COST  

  

Ledge/Rock Removal and Disposal with Hammer 

 0- 1500 CY per Cubic Yard $  ,    . 
  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal Using Blasting 

 0- 1500 CY per Cubic Yard $  , 
   . 
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 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal Using Bristar or Equal 
Non-Explosive Demolition Agent 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal with Hammer for 
Trenches 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal Using Blasting for 
Trenches 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  
, 

   . 
  

  
Ledge/Rock Removal and Disposal Using Bristar or Equal 
Non-Explosive Demolition Agent for Trenches 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  

Remove and Dispose of Existing Underground Concrete 
Foundations and Slabs per Cubic Yard of Concrete 
Removed 

$  

, 

   . 
  

Remove and Dispose of Existing Underground 
Rubble/Stone Foundations and Concrete Slabs per Cubic 
Yard of Rubble/Stone and Concrete Removed 

$  

, 

   . 
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Pre-Blast Survey per Diem $  , 
   . 

  

  
Boulder Removal  

 Excavate, Load and Haul Boulders Less than 0.5  
          CY   (< ½ CY) per Cubic Yard 

$  , 
   . 

  

 Excavate, Load and Haul Boulders Greater than 
          .5 CY (> ½ CY) and Less than 1 CY per Cubic Yard 

$  , 
   . 

  

  
Tree Stump Removal 

 0- 1500 CY per Cubic Yard $  ,    .   

 1500 CY and Above per Cubic Yard $  ,    .   

         

Dewatering During Removal of Unsuitable Materials 
covered under Unit Costs.  This includes mobilization, 
equipment, including but not limited to the pump; hoses; 
fittings; sumps; fuel, and manpower to set up and monitor 
as required. 

 

        

 2” Pump per Hour 4 hour minimum $  , 
   . 

  

 3” Pump per Hour 4 hour minimum $  , 
   . 

  

 4” Pump per Hour 4 hour minimum $  , 
   . 

  

 6” Pump per Hour 4 hour minimum $  , 
   . 

  

  
 

FIRE PROTECTION UNIT COSTS  

The General Contractor and Subcontractors shall note that the presence of a requested Unit Cost 
does not imply that General Contractor does not own these services in the Base Bid as prescribed 
in the Contract Documents and are being provided in the event the services are required due to 
circumstances mutually agreed to as being work in excess of that prescribed in the Contract 
Documents. 

BIDDER agrees to be bound by the unit prices provided herein: 
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DESCRIPTION OF SERVICE CONTRACTORS UNIT 
COST  

  

Pipe per type, size and length (foot).          

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

Fitting per type and size          

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

Hanger per type 
$  , 

   . 
  

 Type ________  
$  ,    .   

 Type ________  
$  ,    .   

 Type ________  
$  ,    .   

Valve per type and size 
        

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   
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 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

Sprinkler per head 
$  , 

   . 
  

  
 
 

6. ACCEPTANCE and AWARD CRITERIA 
 
This offer shall be open to acceptance and is irrevocable for ninety (90) days from the Bid closing 
date.  If this Bid is accepted by the Owner within the time period stated above, the Contractor will: 
 

- Execute the Agreement subject to compliance with required state regulatory agency 
approvals as described in the Invitation to Bid; 

 
- Furnish the required bonds in compliance with amended provisions of the Instructions to 

Bidders; and 
 
- Commence work within three (3) calendar days after receipt of a Purchase Order from the 

Rhode Island Division of Purchases. 
 
Bid Surety shall be forfeited as damages to the Owner by reason of our failure, in addition to any 
and all legal remedies and rights of the Owner, including but not limited to, recovery of the 
difference between the Contractor’s bid and the next lowest responsible bidder that is accepted by 
the Owner. 
 
In the event our bid is not accepted within the time stated above, the required security deposit 
shall be returned to the undersigned, in accordance with the provisions of the Instructions to 
Bidders, unless a mutually satisfactory arrangement is made for its retention and validity for an 
extended period of time.  
 
 
ACCEPTANCE OF BID and AWARD 
 
 It is the intent of the Owner to award a Contract as prescribed in the document 

entitled “Solicitation Information” provided the Bid has been submitted in accordance 
with the requirements of the Bidding Documents and does not exceed the funds 
available for the construction budget.  The Purchasing Agent shall have the right to 
waive ANY informalities and irregularities in a Bid received and to accept the Bid 
which, in the Purchasing Agent’s judgment, is in the State’s best interests and the 
Owner reserves the right to award the bid based on costs alone. 
The Owner shall have the right to accept Alternates in any order and/or combination, 
unless otherwise specifically provided in the Bidding Documents, and to determine 
the low Bidder on the basis of the sum of the Base Bid and Alternates accepted.  The 
Owner has grouped the alternates in the order in which they would like to award the 
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alternates, however as noted above the Owner has the right to award alternates in 
any order and/or combination as available funds may dictate what can be 
incorporated into the project.  

 
 Minority Business Enterprises:  Pursuant to G.L. 1956 § 37-14.1-1, et seq., the State 

reserves the right to apply additional consideration to offers, and to direct awards to 
Bidders other than the responsive Bid representing the lowest price where:  

 
.1 The offer is fully responsive to the terms and conditions of the request; 
 
.2 The offer is determined to be within a competitive range (not to exceed five 
percent (5%) higher than the lowest responsive offer) for the product or service; or 
  
.3 The firm making the offer has been certified by the State of Rhode Island, 
Department of Economic Development, to be a small business concern meeting 
criteria established to be a Minority Business Enterprise. 

  

AWARD 

Awards will be made with reasonable promptness and by written notice to the successful 
bidder (only); bids are considered to be irrevocable for a period of ninety (90) days following 
the bid opening unless expressly provided for to the contrary in the Request, and may not be 
withdrawn during this period without the express permission of the Purchasing Agent. 

 a. Awards shall be made to the bidder(s) whose offer(s) constitutes the lowest 
responsive price offer (or lowest responsive price offer on an evaluated basis) for the 
item(s) in question or for the Request as a whole, at the option of the State. The State 
reserves the right to determine those offers which are responsive to the Request or which 
otherwise serve its best interests. 
 
b. The State reserves the right, before making award, to initiate investigations as to 
whether or not the materials, equipment, supplies, qualifications or facilities offered by the 
bidder meet the requirements set forth in the proposal and specification, and are ample 
and sufficient to insure the proper performance of the contract in the event of award. If 
upon such examination it is found that the conditions of the proposal are not complied 
with or that articles or equipment proposed to be furnished do not meet the requirements 
called for, or that the qualifications or facilities are not satisfactory, the State may 
reject such a bid. It is distinctly understood, however, that nothing in the foregoing 
shall mean or imply that it is obligatory upon the State to make any examinations before 
awarding a contract; and it is further understood that if such examination is made, it in 
no way relieves the contractor from fulfilling all requirements and conditions of the 
contract. 
 
c. Qualified or conditional offers which impose limitations of the bidder's liability or modify 
the requirements of the bid, offers for alternate specifications, or which are made subject to 
different terms and conditions than those specified by the State may, at the option of the 
State, be 

1. rejected as being non-responsive, or 
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2. set aside in favor of the State's terms and conditions (with the consent of the 
bidder), or 

3.  accepted, where the State Purchasing Agent determines that such acceptance 
best serves the interests of the State. 

Acceptance or rejection of alternate or counter-offers by the State shall not constitute a 
precedent which shall be considered to be binding on successive solicitations or 
procurements. 

 
d. Bids submitted in pencil, or which do not bear an original signature, in ink, by an owner 
or authorized agent thereof, will not be accepted. 

 
e. Bids must be extended in the unit of measure specified in the Request. In the event of 
any discrepancy between unit prices and their extensions, the unit price will govern. 
 
f. The Purchasing Agent reserves the right to determine the responsibility of any bidder for 
a particular procurement. 
 
g. The Purchasing Agent reserves the right to reject any and all bids in whole or in part, to 
waive technical defects, irregularities, and omissions, and to give consideration to past 
performance of the offerors where, in his judgment the best interests of the State will be 
served by so doing. 
 
h. The Purchasing Agent reserves the right to make awards by items, group of items 
or on the total low bid for all the items specified as indicated in the detailed 
specification, unless the bidder specifically indicates otherwise in his bid. 
 
i. Preference may be given to bids on products raised or manufactured in the State, other 
things being equal. 
 
j. The impact of discounted payment terms shall not be considered in evaluating 
responses to any Request. 
 
k. The Purchasing Agent reserves the right to act in the State's best interests 
regarding awards caused by clerical errors by the Office of Purchases. 

 
The Owner and Design Team will review all submissions.  After review, one or more respondents 
may be invited to answer questions that allow the Owner and Design Team to determine which 
firm will be awarded the project based on the costs and confirmation that the Scope of Work is 
clear and that the Bid Costs includes all work.  As such, the Bidder shall ensure that all key team 
members are available during the period of five business days following the Closing Date for 
Scope of Review meeting that will assist the Owner and Design Team in determining the 
completeness of the proposals.  Additionally, the Bidder shall be prepared to provide all required 
documents (i.e. Bond, Insurance, MBE and etc.) for prompt execution of the Contract. It is further 
understood that if such examination and review is made, it in no way relieves the contractor 
from fulfilling all requirements and conditions of the contract. 
 
 

7. CONTRACT TIME 
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If this Bid is accepted, we will achieve Substantial Completion of the Project by the dates outlined 
in the following table for as applicable while working within the Key Dates and Milestone periods 
delineated below. 
 
If this Bid is accepted, we will achieve Final Completion of the Project by the date of August 30, 
2011, while working within the Key Dates and Milestone periods delineated below. 
 
Description of Key Dates for Project Milestones are as follows based on Summary of Work in 
Section 01100 delineated as follows: 
 
Start of Construction ...................................................................................................... March 2, 2011 
 
Date of Substantial Completion ...............................................  ...................................... July 30, 2011 
 
Substantial Completion represents the date that the contractor commences Punch List 
completion, Systems Shake Out, Connections of Owner Provided Equipment and Systems as 
they are installed and the Owner commences Owner Mobilization and Fit Out .   
 
Date that Temporary Certificate of Occupancy Issued .................................................. July 30, 2011 
 
This requirement will allow the Owner to start staffing the facility, but is not to be construed that the Contractor has achieved Final 
Completion for the project. All Warranty Work will be effective the date of final completion of the areas and spaces as mutually agreed to 
in writing by the Owner, Architect and the Contactor. 
 
Date of Final Completion ............................................................................................ August 30, 2011 
 
New Building Open for Business and Complete Operations ............................ August 30, 2011 
 
(Full and Beneficial Use Date with Certificate of Occupancies which allow for Public 
Access) 
 

This is the date the Owner will officially open the facility for full operations and public access which 
shall be the date of Full and Beneficial Use.   Issuance of Final Completion of the Facility will be 
considered at this time provided all punch lists are reasonably complete and there is no 
outstanding work to be completed. 
 

 

8. Drawing and Contract Exhibits  
 

Project Drawing and Technical Specifications have a Table of Contents that Serve as the 
list of Drawings and Project Documents 

 
9. LIQUIDATED DAMAGES 
 

“The Bidder (Contractor) acknowledges and recognizes that the Owner is entitled to full and 
beneficial occupancy and use of the New Facility as defined in the master schedule and 
Section entitled “Contract Time “ in this Bid Form.    It is the Owners intent to occupy the 
facility as delineated in the project schedule and achieve final completion including the 
installation of all systems, furniture, equipment, testing of systems, and to provide training 
on all building systems while the Contractor finalizes their obligation. 
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  THIS FORM MUST BE SUBMITTED WITH AND AFFIXED 
TO THE BID FORM. 

 

 
 

END OF SECTION 00410   
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SECTION 00410 - BID FORM  
 
Date:   ____________________________ 
   RFP # 7448144  
 
To:   The Department of Administration Division of Purchases 
   One Capitol Hill 
   Providence, RI 02908 
 
Project:  Stedman Building Renovations and Fire Protection Project 
   Oliver Stedman Government Center 
   4808 Tower Hill Rd. 
   Wakefield, RI     
    
 
Submitted by: _____________________________________________________________ 

    _____________________________________________________________  

 _____________________________________________________________  

 _____________________________________________________________ 

 (Please include in the above spaces the firm’s legal name, address, telephone, fax number, contact email 

address, and license number if applicable) 

 
1. BASE BID  
 

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders, 
and in the Contract Documents, the cost submitted here-in includes all work delineated in the 
Project Manual and Drawings prepared by Lerner | Ladds + Bartels, Inc, and Engitek, 
Inc.,advertised to Bid on December 29, 2010.  Additionally the cost provided here-in is inclusive of 
all Allowances that have been identified in the Contract Documents, as such they have been 
calculated as part of the total costs submitted as part of the Base Bid Value.  Furthermore, the 
Base Bid includes all work delineated in the addendums issued throughout the bidding process 
and takes into consideration the time line as presented for the project included as part of this Bid. 

 
The cost to provide the Owner for the Project in full compliance with the Project Documents  can 
be completed for the Sum of (This Cost includes the values of the Allowances delineated in the 
Bid Form) and, we, the undersigned, hereby offer to enter into a Contract to perform the Work as 
prescribed for Base Bid for the sum of: 
 
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

$ 
  

, 
   

,    .
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WE HAVE INCLUDED THE REQUIRED BID SURETY AS REQUIRED BY THE 

INVITATION TO BID AS PART OF THE ABOVE COST. 
 

2. ALLOWANCES 
 
Allowances for the Project to be included in Base Bid are as follows: 

Include the following amounts (Collective Sum Total) in Bid, for inclusion in the Base Bid: 

 Site Testing – FP: Carry a sum of One Thousand Five Hundred Dollars 
($1,500.00) for independent testing of site soils, asphalt, concrete, etc. for the 
Fire Protection Project. 

 Testing – General: Carry a sum of One Thousand Five Hundred Dollars 
($1,500.00) for independent testing required in individual Specification Sections 
2-16. 

 Hazardous Materials Procedures: Carry a sum of Fifteen Thousand Dollars 
($15,000.00) for air quality monitoring to be conducted by Owner for asbestos-
related work or other testing that Owner may conduct. 

 08710 – Door Hardware Contingency Allowance: Carry a sum of Five Thousand 
Dollars ($5,000.00) for Owner-initiated changes to the hardware. 

 Exterior Signage Allowance: $5,000. Carry a sum of Five Thousand Dollars 
($5,000.00) for exterior signage. Canopy signage (Add Alternate #1) shall be 
carried in the Add Alternate and not in this allowance.   

 Furniture: Carry a sum of Sixty Thousand Dollars ($60,000.00) for Owner-
initiated furniture modifications and installation. This amount shall be carried as a 
direct cost to the State with no overhead & profit applied.  

 

I (the bidder) have carried as part of the Base Bid the total applicable value of the 
combined totals of Allowances as presented above. 

 
3. ADDENDA 
 
The following Addenda have been received.  The modifications to the Bid Documents noted below 
have been considered and all costs are included in the Bid Sum. 
 

 
Addendum No. 1, dated ______________ 

 
Addendum No. 2, dated ________________ 

Addendum No. 3, dated ______________ Addendum No. 4, dated ________________ 
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4. ALTERNATES 
 
BIDDER agrees to be bound by the following alternate prices. 
 
The Bidder shall take notice that the Alternates are listed in the order in which the Owner intends 
on awarding them based on available funds and as follows... 
 
Add Alternates will be considered in the order in which they are presented except where available 
project funds require choices out of the order in which they are presented.  The Owner will then 
award the next alternate on the list that the project budget supports or otherwise award a 
combination of alternates that follows the order within the project budget. 
 
In the event the Owner is required to reduce funds the Deductive Alternates will be considered in 
the order presented, except where funds allow for the skipping a deductive alternate and 
proceeding to the next. 
 
Additionally, the Owner reserves the right to award a combination of both Additive and Deductive 
Alternates as may be determined to be in the best interests of the Owner. 
 

DEDUCT ALTERNATES… 
 
DEDUCTIVE ALTERNATE  1 
 
Deduct Alternate 1: In lieu of Base Bid work consisting of indoor fire pump assembly, standby 
generator, renovations to existing garage, and associated piping and connections, provide a price 
to furnish and install an outdoor prepackaged fire pump assembly with prefabricated housing, 
outdoor standby generator set with prefabricated housing, and associated piping and connections 
as indicated in the Project Documents. 
 
Base Bid minus  
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

 
ADD ALTERNATES… 
 
ADDITIVE ALTERNATE  1 
 
Add Alternate 1: In addition to Base Bid work consisting of entrance modifications, furnish and 
install Canopy Alternate including: exposed aggregate flatwork; structural steel; unit masonry 
demo and rebuilding; stucco demo and repair; fiber cement siding; EPDM membrane roof; sheet 

$ 
  

, 
   

,    .
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metal flashing, gutter and downspout; signage; lighting; and associated work as indicated in the 
Project Documents. 
 
Base Bid plus  
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

 
ADDITIVE ALTERNATE  2 
 
Add Alternate 2: Furnish and install window treatments at all windows on the Third Floor as 
indicated in the Project Documents. 
 
Base Bid plus  
 

 
 
 
 
 

Numeric  
 

__________________________________________________________________________ 
Written 

 
 
5. UNIT PRICES 
 
Provide Unit Pricing for the following items which shall be used for additive and deductive change 
orders as may be required.  The General Contractor shall submit Unit Costs as requested and 
each cost submitted shall be considered to be all inclusive and includes overhead, profit, travel, 
mobilization, incidental and appurtenant cost for the complete legal removal and/or installation of 
all items identified. Costs submitted shall be inclusive of compliance with all regulatory 
requirements, legal disposal, labor, materials, testing, bonding and administrative costs to provide 
labor, materials and services as prescribed in the Contract Documents.  When these costs (Unit 
Costs) are used for deductive change orders the cost will be totaled and Two (2) percent will be 
subtracted from the final total which shall be considered administrative costs for the General 
Contractor for preparing the deductive Change Order.  Provide these Unit Costs in Numerical form 
only.  Prior to a final bid award confirmation of the Unit Costs will be made between the Owner and 
General Contractor.  Unit costs will be reviewed as part of the overall review of the Bidders 
proposal for fairness and competitiveness. 

$ 
  

, 
   

,    .
  

$ 
  

, 
   

,    .
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The General Contractor shall note that the presence of a requested Unit Cost does not imply that 
General Contractor does not own these services in the Base Bid as prescribed in the Contract 
Documents and are being provided in the event the services are required due to circumstances 
mutually agreed to as being work in excess of that prescribed in the Contract Documents. 
  

BIDDER agrees to be bound by the unit prices provided herein: 

 

DESCRIPTION OF SERVICES  CONTRACTORS UNIT 
COST  

  

Provide Local Police Details that the Owner may direct 
outside of the Contractors Responsibility to Provide Police 
Details for the Protection of the Public. 

Daily Rate Per  Eight (8) Hours 
$  ,    . 

  

One Half Day Rate  [Four (4) Hours]     
$  ,    . 

  

  

Provide State Police Details that the Owner may direct 
outside of the Contractors Responsibility to Provide Police 
Details for the Protection of the Public.  

  Daily Rate Per  Eight (8) Hours 
$  , 

   . 
  

  One Half Day Rate  [Four (4) Hours]     
$  , 

   . 
  

  

Ten (10) Yard Roll Off Dumpster for use by the Owners 
Own Workforce or Owners Subcontractors. This includes 
Drop off, and pick up of units as well as tipping fees for 
allowable load. $

 

, 

   

. 

  

Twenty (20) Yard Roll Off Dumpster for use by the 
Owners Own Workforce or Owners Subcontractors. This 
includes Drop off, and pick up of units as well as tipping 
fees for allowable load. $

 

, 

   

. 

  

 Thirty (30) Yard Roll Off Dumpster for use by the Owners 
Own Workforce or Owners Subcontractors. This includes 
Drop off, and pick up of units as well as tipping fees for 
allowable load. $

 

, 

   

. 

  

 Forty (40) Yard Roll Off Dumpster for use by the Owners 
Own Workforce or Owners Subcontractors. This includes 
Drop off, and pick up of units as well as tipping fees for 
allowable load. $

 

, 

   

. 
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Provide added Exit Sign as may be directed. This work 
includes all concealed electrical work, junction boxes, 
conduits, cabling, fixtures and testing.  Work shall include 
access, repairs to walls, ceilings and other structures 
including final finishes and clean up.   

 

Cost Per Each… $

 

, 

   

. 

  

   

Provide added Fire Horn /Strobe as may be directed. 

 

This work includes all concealed electrical work, junction 
boxes, conduits, cabling, fixtures, programming and 
testing.  Work shall include access, repairs to walls, 
ceilings and other structures including final finishes and 
clean up.   

 

Cost Per Each… $

 

, 

   

. 

  

   

Additional Portable Toilets that may be required for use by 
the Owners Own Work Force and/or Subcontractors.  
This cost shall include delivery and pick up and 
maintenance of the units and is based on a single unit.  
As such the cost is for each unit. $

 

, 

   

. 

  

Cost Per man Hour for a Laborer dedicated to assist in 
housekeeping operations that may be required to 
maintain site and building cleanliness for work performed 
by the Owners Work Force and/or Owners 
Subcontractors.  This item does not mean the Owner has 
to utilize a laborer from the Contractors workforce. $

 

, 

   

. 

  

  

Cost to continue to provide and maintain temporary 
fencing beyond the initial contract period as defined in the 
specifications per one thousand lineal feet (1000 lf) 
including cost of reconfiguration and one double gate 
vehicle gate (sixteen feet wide) per this unit. 

 

 

     Per Diem   
$  , 

   . 
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     Per Month   
$  , 

   . 
  

Unit cost per linear foot for providing and installing 
electrical conduit  

 
 

   
 

  

 ½” conduit 
$  ,    .   

 ¾” conduit 
$  ,    .   

 1” conduit 
$  ,    .   

 1 ¼” conduit 
$  ,    .   

   

Unit cost to install one Air Conditioner Unit Type 1 (17,000 
BTU, spec per Drawing) and sheet metal enclosure in 
place of existing plywood panel. $

 

, 
   

. 
  

Unit cost to install one Air Conditioner Unit Type 2 (10,000 
BTU, spec per Drawing) and sheet metal enclosure in 
place of existing plywood panel. $

 

, 
   

. 
  

Unit cost to replace one ACU Type 1 with ACU Type 2, 
including sheet metal enclosure as necessary to ensure a 
weather tight fit. $

 

, 
   

. 
  

Unit cost to replace one ACU Type 1 with ACU Type 1, 
including sheet metal enclosure as necessary to ensure a 
weather tight fit. $

 

, 
   

. 
  

Unit cost to replace one ACU Type 2 with ACU Type 2, 
including sheet metal enclosure as necessary to ensure a 
weather tight fit. $

 

, 
   

. 
  

  
 
 

 DEMOLITION and HAZARDOUS MATERIALS UNIT COSTS 

The Contractor, Demolition Contractor and Hazardous Materials Contractors shall note that 
the presence of a requested Unit Costs (below) does not imply that the Project Scope of Work 
does not include the following cost as part of the Base Bid as prescribed in the Contract 
Documents and are being provided in the event the services are required due to 
circumstances mutually agreed to as being work in excess of that prescribed in the Contract 
Documents. Additionally where allowances are established for work that may be encountered, 
or otherwise is clearly not part of the Base Bid, the following rates shall apply for those 
changes. 

Quantity classifications delineated below shall be determined based on the scope of work 
being performed and may be considered cumulative for work that is being performed in 
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localized areas of the project, and/or project wide depending on the circumstances and/or 
phase of work underway.  The Contractor and Owner shall review the status of work 
underway and mutually agree on the unit costs to be carried as the project progresses and 
shall adjust the unit cost accordingly based on the overall work effort being undertaken and 
determination that multiple mobilizations and/or unique and/or separate set up efforts were 
required to perform the work.  

BIDDER agrees to be bound by the unit prices provided herein: 

 

DESCRIPTION OF SERVICES CONTRACTORS UNIT 
COST  

  

Title:  Provide TCLPS in full compliance with all regulatory 
requires utilizing the Owners Lab as may be requested by 
the Owner in addition to those required in the base bid. 

      Twenty Four hour Turnaround 
$  ,    . 

  

      Forty Eight hour Turnaround 
$  , 

   . 
  

  

Expeditious Legal Removal and Disposal of Underground 
Tanks including all appurtenant work such as disconnect 
from piping, pump out tank, purging, excavation, backfill, 
compaction, rigging, transportation, disposal, working with 
regulatory authorities and design team and etc. as 
required to remove the structure from the work site.  

  

     Underground Tank less than 1000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank 1001 to 3000 Gallons Per Each 

 $
 

, 

   

. 

  

    Underground  Tank 3001 to 5000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank  5001 to 8000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank  8001 to 10,000 Gallons Per Each 
$  , 

   . 
  

     Underground Tank 10,001 and up Gallons Per Each 
$  , 

  
 . 

  

  

Title:     All services required for the collection, storage  
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and legal disposal of fuel, oil, solvents and other liquid 
materials classified as hazardous. (unit cost per gallon, 
one to ten gallons, unit cost provided per one gallon) 

  Normal Hours 
$  , 

  
 . 

  

 Premium Time 
$  , 

  
 . 

  

  

Title:     All services required for the collection, storage 
and legal disposal of fuel, oil, solvents and other liquid 
materials classified as hazardous. (unit cost per ten 
gallon, eleven to fifty gallons, unit cost provided per ten 
gallons)  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

  

Title:    All services required for the collection, storage and 
legal disposal of fuel, oil, solvents and other liquid 
materials classified as hazardous. (unit cost per fifty 
gallons, fifty-one to “X” gallons, unit cost provided per fifty 
gallons)  

  Normal Hours 
$  , 

  
 . 

  

  Premium Time 
$  , 

  
 . 

  

  

Title:   All services required to excavate, temporarily store 
and protect, remove and dispose of in a legal manner 
contaminated soils as may be encountered, not identified 
in the base bid.  Unit cost per cubic yard, one to ten cubic 
yards.  Unit cost per cubic yard.)  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

  

Title:    All services required to excavate, temporarily store 
and protect, remove and dispose of in a legal manner 
contaminated soils as may be encountered, not identified 
in the base bid.  Unit cost per ten cubic yards, eleven to  

Chris
Typewritten Text
 2        0   0

Chris
Typewritten Text
 2        3   0

Chris
Typewritten Text
      2    0        0   0

Chris
Typewritten Text
      8    6        0   0

Chris
Typewritten Text
      9    8        0   0

Chris
Typewritten Text
8    6    3        0   0

Chris
Typewritten Text
9    7    8        0   0

Chris
Typewritten Text
      1    7        0   0



STEDMAN BUILDING RENOVATIONS AND FIRE PROTECTION PROJECT 

 
Bid Form 00410 
Stedman Building Renovations and Fire Protection Project, Page 10 of 22 

RFP #  7448144 
This Bid Form is part of the Contract Documents and is Referenced in AIA 101 and AIA 201 Documents 

“X” cubic yards.  Unit cost per ten cubic yards.) 

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    All services required to remove, and legally 
dispose of electrical transformers with suspect hazardous 
materials (unit cost per each)  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each ½” to 2”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 2½” to 
4”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 4½” to 
8”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 8½” to 
12”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Fittings Per Each 12½” to 
X” 

 

  Normal Hours 
$  , 

   . 
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  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Per LF ½” to 2”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Per LF 2½” to 4”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Asbestos Insulated Pipe Per LF 4½” to 8”  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

 

Title:  Asbestos Insulated Pipe Per LF 8½” to 12”  

      Normal Hours 
$  ,    . 

  

      Premium Time 
$  , 

   . 
  

Title:     Asbestos Insulated Pipe Per LF 12½” to X”  

      Normal Hours 
$  , 

   . 
  

      Premium Time 
$  , 

   . 
  

Title:     Miscellaneous Asbestos Containing Materials, i.e. 
brake shoes, ductwork insulation, doors and etc. shall be 
costed per SF of surface area.   Cost Per SF is….   

      Normal Hours 
$  , 

   . 
  

      Premium Time 
$  , 

   . 
  

Title:     Removal of Asbestos Containing Floor Materials 
Per SF.  

  Normal Hours 
$  , 

   . 
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 Premium Time 
$  , 

   . 
  

Title:    Removal of Asbestos Containing Mastic Per SF  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:   Removal and Disposal of Self Luminous Exit Signs 
(containing tritium gas or equal) Per Each.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Removal and Disposal of Doors containing 
Asbestos not identified in Specifications Per Each Slab 
with or without hardware.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

 
        

Title:    Removal and Disposal of Ceiling and Wall 
Materials Containing Asbestos Per  SF less than a total of 
100 SF.   

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

  

Title:    Removal and Disposal of Ceiling and Wall 
Materials Containing Asbestos Per SF greater than a total 
of 100 SF.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:    Removal and Disposal of Firestopping and Fire 
Caulking Materials Containing Asbestos Per LF less than 
a total of 100 LF.  
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  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

Title:   Removal and Disposal of Firestopping and Fire 
Caulking Materials Containing Asbestos Per LF greater 
than a total of 100 LF.  

  Normal Hours 
$  , 

   . 
  

  Premium Time 
$  , 

   . 
  

 
BIDDER agrees to be bound by the unit prices provided herein: 

 

BEDROCK and BOULDER REMOVAL UNIT COSTS  

The Contractor and Subcontractors shall note that the unit costs presented below are for materials 
that may be encountered during the project for work not part of the original Base Bid Price that 
affects the work issued by changes in scope of work, or otherwise clearly not part of the original 
scope of work.  These materials include bedrock removal and disposal, boulder removal/disposal 
and the removal and disposal of other debris such as tree stumps. 

Quantity classifications delineated below shall be determined based on the scope of work being 
performed and may be considered cumulative for work that is being performed in localized areas 
of the project, and/or project wide depending on the circumstances and/or phase of work 
underway.  The Contractor and Owner shall review the status of work underway and mutually 
agree on the unit costs to be carried as the project progresses and shall adjust the unit cost 
accordingly based on the overall work effort being undertaken and determination that multiple 
mobilizations and/or unique and/or separate set up efforts were required to perform the work.  

BIDDER agrees to be bound by the unit prices provided herein: 

   

DESCRIPTION OF SERVICE CONTRACTORS UNIT 
COST  

  

Ledge/Rock Removal and Disposal with Hammer 

 0- 1500 CY per Cubic Yard $  ,    . 
  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal Using Blasting 

 0- 1500 CY per Cubic Yard $  , 
   . 
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 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal Using Bristar or Equal 
Non-Explosive Demolition Agent 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal with Hammer for 
Trenches 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  
Ledge/Rock Removal and Disposal Using Blasting for 
Trenches 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  
, 

   . 
  

  
Ledge/Rock Removal and Disposal Using Bristar or Equal 
Non-Explosive Demolition Agent for Trenches 

 0- 1500 CY per Cubic Yard $  , 
   . 

  

 1500 CY and Above per Cubic Yard $  , 
   . 

  

  

Remove and Dispose of Existing Underground Concrete 
Foundations and Slabs per Cubic Yard of Concrete 
Removed 

$  

, 

   . 
  

Remove and Dispose of Existing Underground 
Rubble/Stone Foundations and Concrete Slabs per Cubic 
Yard of Rubble/Stone and Concrete Removed 

$  

, 

   . 
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Pre-Blast Survey per Diem $  , 
   . 

  

  
Boulder Removal  

 Excavate, Load and Haul Boulders Less than 0.5  
          CY   (< ½ CY) per Cubic Yard 

$  , 
   . 

  

 Excavate, Load and Haul Boulders Greater than 
          .5 CY (> ½ CY) and Less than 1 CY per Cubic Yard 

$  , 
   . 

  

  
Tree Stump Removal 

 0- 1500 CY per Cubic Yard $  ,    .   

 1500 CY and Above per Cubic Yard $  ,    .   

         

Dewatering During Removal of Unsuitable Materials 
covered under Unit Costs.  This includes mobilization, 
equipment, including but not limited to the pump; hoses; 
fittings; sumps; fuel, and manpower to set up and monitor 
as required. 

 

        

 2” Pump per Hour 4 hour minimum $  , 
   . 

  

 3” Pump per Hour 4 hour minimum $  , 
   . 

  

 4” Pump per Hour 4 hour minimum $  , 
   . 

  

 6” Pump per Hour 4 hour minimum $  , 
   . 

  

  
 

FIRE PROTECTION UNIT COSTS  

The General Contractor and Subcontractors shall note that the presence of a requested Unit Cost 
does not imply that General Contractor does not own these services in the Base Bid as prescribed 
in the Contract Documents and are being provided in the event the services are required due to 
circumstances mutually agreed to as being work in excess of that prescribed in the Contract 
Documents. 

BIDDER agrees to be bound by the unit prices provided herein: 
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DESCRIPTION OF SERVICE CONTRACTORS UNIT 
COST  

  

Pipe per type, size and length (foot).          

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

Fitting per type and size          

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

Hanger per type 
$  , 

   . 
  

 Type ________  
$  ,    .   

 Type ________  
$  ,    .   

 Type ________  
$  ,    .   

Valve per type and size 
        

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   
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 Type ________ Size _____ 
$  ,    .   

 Type ________ Size _____ 
$  ,    .   

Sprinkler per head 
$  , 

   . 
  

  
 
 

6. ACCEPTANCE and AWARD CRITERIA 
 
This offer shall be open to acceptance and is irrevocable for ninety (90) days from the Bid closing 
date.  If this Bid is accepted by the Owner within the time period stated above, the Contractor will: 
 

- Execute the Agreement subject to compliance with required state regulatory agency 
approvals as described in the Invitation to Bid; 

 
- Furnish the required bonds in compliance with amended provisions of the Instructions to 

Bidders; and 
 
- Commence work within three (3) calendar days after receipt of a Purchase Order from the 

Rhode Island Division of Purchases. 
 
Bid Surety shall be forfeited as damages to the Owner by reason of our failure, in addition to any 
and all legal remedies and rights of the Owner, including but not limited to, recovery of the 
difference between the Contractor’s bid and the next lowest responsible bidder that is accepted by 
the Owner. 
 
In the event our bid is not accepted within the time stated above, the required security deposit 
shall be returned to the undersigned, in accordance with the provisions of the Instructions to 
Bidders, unless a mutually satisfactory arrangement is made for its retention and validity for an 
extended period of time.  
 
 
ACCEPTANCE OF BID and AWARD 
 
 It is the intent of the Owner to award a Contract as prescribed in the document 

entitled “Solicitation Information” provided the Bid has been submitted in accordance 
with the requirements of the Bidding Documents and does not exceed the funds 
available for the construction budget.  The Purchasing Agent shall have the right to 
waive ANY informalities and irregularities in a Bid received and to accept the Bid 
which, in the Purchasing Agent’s judgment, is in the State’s best interests and the 
Owner reserves the right to award the bid based on costs alone. 
The Owner shall have the right to accept Alternates in any order and/or combination, 
unless otherwise specifically provided in the Bidding Documents, and to determine 
the low Bidder on the basis of the sum of the Base Bid and Alternates accepted.  The 
Owner has grouped the alternates in the order in which they would like to award the 
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alternates, however as noted above the Owner has the right to award alternates in 
any order and/or combination as available funds may dictate what can be 
incorporated into the project.  

 
 Minority Business Enterprises:  Pursuant to G.L. 1956 § 37-14.1-1, et seq., the State 

reserves the right to apply additional consideration to offers, and to direct awards to 
Bidders other than the responsive Bid representing the lowest price where:  

 
.1 The offer is fully responsive to the terms and conditions of the request; 
 
.2 The offer is determined to be within a competitive range (not to exceed five 
percent (5%) higher than the lowest responsive offer) for the product or service; or 
  
.3 The firm making the offer has been certified by the State of Rhode Island, 
Department of Economic Development, to be a small business concern meeting 
criteria established to be a Minority Business Enterprise. 

  

AWARD 

Awards will be made with reasonable promptness and by written notice to the successful 
bidder (only); bids are considered to be irrevocable for a period of ninety (90) days following 
the bid opening unless expressly provided for to the contrary in the Request, and may not be 
withdrawn during this period without the express permission of the Purchasing Agent. 

 a. Awards shall be made to the bidder(s) whose offer(s) constitutes the lowest 
responsive price offer (or lowest responsive price offer on an evaluated basis) for the 
item(s) in question or for the Request as a whole, at the option of the State. The State 
reserves the right to determine those offers which are responsive to the Request or which 
otherwise serve its best interests. 
 
b. The State reserves the right, before making award, to initiate investigations as to 
whether or not the materials, equipment, supplies, qualifications or facilities offered by the 
bidder meet the requirements set forth in the proposal and specification, and are ample 
and sufficient to insure the proper performance of the contract in the event of award. If 
upon such examination it is found that the conditions of the proposal are not complied 
with or that articles or equipment proposed to be furnished do not meet the requirements 
called for, or that the qualifications or facilities are not satisfactory, the State may 
reject such a bid. It is distinctly understood, however, that nothing in the foregoing 
shall mean or imply that it is obligatory upon the State to make any examinations before 
awarding a contract; and it is further understood that if such examination is made, it in 
no way relieves the contractor from fulfilling all requirements and conditions of the 
contract. 
 
c. Qualified or conditional offers which impose limitations of the bidder's liability or modify 
the requirements of the bid, offers for alternate specifications, or which are made subject to 
different terms and conditions than those specified by the State may, at the option of the 
State, be 

1. rejected as being non-responsive, or 
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2. set aside in favor of the State's terms and conditions (with the consent of the 
bidder), or 

3.  accepted, where the State Purchasing Agent determines that such acceptance 
best serves the interests of the State. 

Acceptance or rejection of alternate or counter-offers by the State shall not constitute a 
precedent which shall be considered to be binding on successive solicitations or 
procurements. 

 
d. Bids submitted in pencil, or which do not bear an original signature, in ink, by an owner 
or authorized agent thereof, will not be accepted. 

 
e. Bids must be extended in the unit of measure specified in the Request. In the event of 
any discrepancy between unit prices and their extensions, the unit price will govern. 
 
f. The Purchasing Agent reserves the right to determine the responsibility of any bidder for 
a particular procurement. 
 
g. The Purchasing Agent reserves the right to reject any and all bids in whole or in part, to 
waive technical defects, irregularities, and omissions, and to give consideration to past 
performance of the offerors where, in his judgment the best interests of the State will be 
served by so doing. 
 
h. The Purchasing Agent reserves the right to make awards by items, group of items 
or on the total low bid for all the items specified as indicated in the detailed 
specification, unless the bidder specifically indicates otherwise in his bid. 
 
i. Preference may be given to bids on products raised or manufactured in the State, other 
things being equal. 
 
j. The impact of discounted payment terms shall not be considered in evaluating 
responses to any Request. 
 
k. The Purchasing Agent reserves the right to act in the State's best interests 
regarding awards caused by clerical errors by the Office of Purchases. 

 
The Owner and Design Team will review all submissions.  After review, one or more respondents 
may be invited to answer questions that allow the Owner and Design Team to determine which 
firm will be awarded the project based on the costs and confirmation that the Scope of Work is 
clear and that the Bid Costs includes all work.  As such, the Bidder shall ensure that all key team 
members are available during the period of five business days following the Closing Date for 
Scope of Review meeting that will assist the Owner and Design Team in determining the 
completeness of the proposals.  Additionally, the Bidder shall be prepared to provide all required 
documents (i.e. Bond, Insurance, MBE and etc.) for prompt execution of the Contract. It is further 
understood that if such examination and review is made, it in no way relieves the contractor 
from fulfilling all requirements and conditions of the contract. 
 
 

7. CONTRACT TIME 
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If this Bid is accepted, we will achieve Substantial Completion of the Project by the dates outlined 
in the following table for as applicable while working within the Key Dates and Milestone periods 
delineated below. 
 
If this Bid is accepted, we will achieve Final Completion of the Project by the date of August 30, 
2011, while working within the Key Dates and Milestone periods delineated below. 
 
Description of Key Dates for Project Milestones are as follows based on Summary of Work in 
Section 01100 delineated as follows: 
 
Start of Construction ...................................................................................................... March 2, 2011 
 
Date of Substantial Completion ...............................................  ...................................... July 30, 2011 
 
Substantial Completion represents the date that the contractor commences Punch List 
completion, Systems Shake Out, Connections of Owner Provided Equipment and Systems as 
they are installed and the Owner commences Owner Mobilization and Fit Out .   
 
Date that Temporary Certificate of Occupancy Issued .................................................. July 30, 2011 
 
This requirement will allow the Owner to start staffing the facility, but is not to be construed that the Contractor has achieved Final 
Completion for the project. All Warranty Work will be effective the date of final completion of the areas and spaces as mutually agreed to 
in writing by the Owner, Architect and the Contactor. 
 
Date of Final Completion ............................................................................................ August 30, 2011 
 
New Building Open for Business and Complete Operations ............................ August 30, 2011 
 
(Full and Beneficial Use Date with Certificate of Occupancies which allow for Public 
Access) 
 

This is the date the Owner will officially open the facility for full operations and public access which 
shall be the date of Full and Beneficial Use.   Issuance of Final Completion of the Facility will be 
considered at this time provided all punch lists are reasonably complete and there is no 
outstanding work to be completed. 
 

 

8. Drawing and Contract Exhibits  
 

Project Drawing and Technical Specifications have a Table of Contents that Serve as the 
list of Drawings and Project Documents 

 
9. LIQUIDATED DAMAGES 
 

“The Bidder (Contractor) acknowledges and recognizes that the Owner is entitled to full and 
beneficial occupancy and use of the New Facility as defined in the master schedule and 
Section entitled “Contract Time “ in this Bid Form.    It is the Owners intent to occupy the 
facility as delineated in the project schedule and achieve final completion including the 
installation of all systems, furniture, equipment, testing of systems, and to provide training 
on all building systems while the Contractor finalizes their obligation. 
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  THIS FORM MUST BE SUBMITTED WITH AND AFFIXED 
TO THE BID FORM. 

 

 
 

END OF SECTION 00410   




